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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

Reference Solicitation No. W912EE-04-B-0018, for Flood Control / Mississippi River and Tributaries, Yazoo Basin, Batupan Bogue
 Watershed, Grenada County, Mississippi, Mississippi Delta Headwaters Project (DEC), Riser Pipe Grade Control Structures, RP-03-06,
 scheduled to open at 1400 hours on 12 October 2004, is amended as follows:
 
                                                                                  ( CONTINUED ON PAGE 2.)

1. CONTRACT ID CODE PAGE OF  PAGES

J 1  

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 29-Sep-2004

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X W912EE-04-B-0018

X 9B. DATED (SEE ITEM 11)
10-Sep-2004

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer   X  is extended,
   

is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0001

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

01-Oct-2004

CODE

VBURG CONSOL CONTRACTING OFC
4155 CLAY ST
VICKSBURG MS 39183-3435

W912EE 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODECODE

EMAIL:TEL:
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
 
                                                             BID OPENING DATE AND TIME 
 
The bid Opening date and time is hereby extended from 12 October 04 at 1400 hrs to 14 October 04 at 1400 hrs. 
 
   
                                           SECTION 00800—SPECIAL CONTRACT REQUIREMENTS  
 
Section 00800 SPECIAL CONTRACT REQUIREMENTS is replaced in it’s entirety. 
 
 
                                                                               DRAWINGS  
 
All drawings are reissued. Drawing C-BL-01 is added. 
 
 
Enclosures: 
Section 00800 pages 1-6 
Drawings 1 thru 18 
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SECTION 00800

SPECIAL CONTRACT REQUIREMENTS

PART 1   GENERAL

1.1   COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract 
within 10 calendar days after the date the Contractor receives the notice 
to proceed, (b) prosecute the work diligently, and (c) complete the entire 
work ready for use not later than 150 calendar days after the date the 
Contractor receives the notice to proceed.  The time stated for completion 
shall include final cleanup of the premises.  (FAR 52.211-10)

1.2   LIQUIDATED DAMAGES-CONSTRUCTION (SEPT 2000)

(a)  If the Contractor fails to complete the work within the time 
specified in the contract, the Contractor shall pay liquidated damages 
to the Government in the amount of $485.00 for each calendar day of 
delay until the work is completed or accepted.

(b)  If the Government terminates the Contractor's right to proceed, 
liquidated damages will continue to accrue until the work is completed. 
These liquidated damages are in addition to excess costs of repurchase 
under the Termination clause.  (FAR 52.211-12)

1.3   EXCEPTION TO LIQUIDATED DAMAGES

Since the Contractor's obligations specified in Section 02951 REFORESTATION 
may extend beyond the completion time specified in paragraph COMMENCEMENT, 
PROSECUTION, AND COMPLETION OF WORK, these periods and the additional work, 
if required, will be exempt from liquidated damages provided all other work 
has been completed.

1.4   CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)

(a)  The Government will provide to the Contractor, without charge, one 
set of contract drawings and specifications, except publications 
incorporated into the technical provisions by reference, in electronic 
or paper media as chosen by the Contracting Officer.

(b)  The Contractor shall --

(1)  Check all drawings furnished immediately upon receipt;

(2)  Compare all drawings and verify the figures before laying out 
the work;

(3)  Promptly notify the Contracting Officer of any discrepancies;

(4)  Be responsible for any errors which might have been avoided 
by complying with this paragraph (b); and

(5)  Reproduce and print contract drawings and specifications as 
needed.
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(c)  In general --

(1)  Large-scale drawings shall govern small scale drawings; and

(2)  The Contractor shall follow figures marked on drawings in 
preference to scale measurements.

(d)  Omissions from the drawings or specifications or the 
misdescription of details of work which are manifestly necessary to 
carry out the intent of the drawings and specifications, or that are 
customarily performed, shall not relieve the Contractor from performing 
such omitted or misdescribed details of the work.  The Contractor shall 
perform such details as if fully and correctly set forth and described 
in the drawings and specifications.

(e)  The work shall conform to the specifications and the contract 
drawings identified on the following index of drawings:INDEX TO 
DRAWINGS as shown on Drawing No. C-PL-01 - PROJECT LOCATION MAP, 
VICINITY MAP AND INDEX TO DRAWINGS.

FILE NO. YYA-15-328

  DRAWING TITLE                                                  DRAWING NO.

  PROJECT LOCATION MAP, VICINITY MAP AND INDEX TO DRAWINGS       C-PL-01
  GENERAL PLAN                                                   C-LP-01
  SITE PLAN - SITE 1 (SHEET 1 OF 2)                              C-SP-01
  SITE PLAN - SITE 1 (SHEET 2 OF 2)                              C-SP-02
  SITE PLAN - SITE 2 (SHEET 1 OF 3)                              C-SP-03
  SITE PLAN - SITE 2 (SHEET 2 OF 3)                              C-SP-04
  SITE PLAN - SITE 2 (SHEET 3 OF 3)                              C-SP-05
  SITE PLAN - SITE 3 (SHEET 1 OF 2)                              C-SP-06
  SITE PLAN - SITE 3 (SHEET 2 OF 2)                              C-SP-07
  SITE PLAN - SITE 4                                             C-SP-08
  SITE PLAN - SITE 5                                             C-SP-09
  GENERAL SITE DETAILS                                           C-DT-01
  GENERAL SITE DETAILS                                           C-DT-02
  PIPE DETAILS                                                   C-DT-03
  MISCELLANEOUS PIPE DETAILS                                     C-DT-04
  CONSTRUCTION DETAILS                                           C-DT-05
  STORM WATER POLLUTION PREVENTION DETAILS                       C-DT-06
(DFARS 252.236-7001)

1.5   PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site and with its own organization, 
work equivalent to at least twenty (20) percent of the total amount of work 
to be performed under the contract.  This percentage may be reduced by a 
supplemental agreement to this contract if, during performing the work, the 
Contractor requests a reduction and the Contracting Officer determines that 
the reduction would be to the advantage of the Government.  (FAR 52.236-1)

1.6   WORK TO BE PERFORMED BY CONTRACTOR'S OWN ORGANIZATION

Within 10 days after award, the successful bidder/contractor must furnish 
the Contracting Officer a description of the items of work which will be 
performed with its own forces and the estimated cost of those items.  (See 
paragraph PERFORMANCE OF WORK BY THE CONTRACTOR.)
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1.7   PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractor's 
information.  The Government shall not be responsible for any 
interpretation of or conclusion drawn from the data or information by the 
Contractor.

(a)  The indications of physical conditions on the drawings and in the 
specifications are the result of site investigations by surveys and 
borings.

(b)  Weather Conditions.  Information with respect to temperatures and 
precipitation may be obtained from the National Weather Service.

(c)  Transportation Facilities.

(1)  Roads.  Interstate 55, U.S. Highway No. 51, State and local 
roads serve the general area.

(2)  Railroads.  The Illinois Central Railroad serves the general 
area.

(d)  Floods.  High water stages or events are not to be considered a 
"flood," and damages resulting therefrom are not compensable under 
Section 01000 GENERAL CONTRACT REQUIREMENTS, paragraph DAMAGE TO WORK 
unless river or stream stages within the Government-furnished 
rights-of-way exceed channel capacity and overtop the natural or 
artificial banks.

(FAR 52.236-4)

1.8   EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995)

(a)  This clause does not apply to terminations.  See 52.249-5000, 
Basis for settlement of proposals and FAR Part 49.

(b)  Allowable cost for construction and marine plant and equipment in 
sound workable condition owned or controlled and furnished by a 
contractor or subcontractor at any tier shall be based on actual cost 
data for each piece of equipment or groups of similar serial and series 
for which the Government can determine both ownership and operating 
costs from the contractor's accounting records.  When both ownership 
and operating costs cannot be determined for any piece of equipment or 
groups of similar serial or series equipment from the contractor's 
accounting records, costs for that equipment shall be based upon the 
applicable provisions of EP 1110-1-8, Construction Equipment Ownership 
and Operating Expense Schedule, Region III.  Working conditions shall 
be considered to be average for determining equipment rates using the 
schedule unless specified otherwise by the contracting officer.  For 
equipment not included in the schedule, rates for comparable pieces of 
equipment may be used or a rate may be developed using the formula 
provided in the schedule.  For forward pricing, the schedule in effect 
at the time of negotiations shall apply.  For retroactive pricing, the 
schedule in effect at the time the work was performed shall apply.

(c)  Equipment rental costs are allowable, subject to the provisions of 
FAR 31.105(d)(ii) and FAR 31.205-36.  Rates for equipment rented from 
an organization under common control, lease-purchase arrangements, and 
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sale-leaseback arrangements, will be determined using the schedule, 
except that actual rates will be used for equipment leased from an 
organization under common control that has an established practice of 
leasing the same or similar equipment to unaffiliated lessees.

(d)  When actual equipment costs are proposed and the total amount of 
the pricing action exceeds the small purchase threshold, the 
contracting officer shall request the contractor to submit either 
certified cost or pricing data, or partial/limited data, as 
appropriate.  The data shall be submitted on Standard Form 1411, 
Contract Pricing Proposal Cover Sheet.  (EFARS 52.231-5000)

NOTE:  EP-1110-1-8, "Construction Equipment Ownership and Operating Expense 
Schedule" is available on the Internet at http://www.usace.army.mil/
inet/usace-docs/eng-pamphlets/ep.htm, or may be purchased from the 
Government Printing Office on CD-ROM by calling (202) 512-1800.

1.9   COMMAND OVERSIGHT

Although the U.S. Army Corps of Engineers has decided that effective 1 Oct 
93 District and operating Major Subordinate Commanders will no longer be 
Contracting Officers, the Commanders will be expected to exercise oversight 
on (approve) critical decisions on this contract, including contract award 
(see FAR Clause 52.204-1, "Approval of Contract"), settlement actions and 
alternate dispute resolution (ADR).

1.10   YEAR 2000 COMPLIANCE

In accordance with FAR 39.106, the Contractor shall ensure that with 
respect to any design, construction, goods, or services under this contract 
as well as any subsequent task/delivery orders issued under this contract 
(if applicable), all information technology contained therein shall be Year 
2000 compliant.  Specifically, the contractor shall:

(a)  Perform, maintain, and provide an inventory of all major 
components to include structures, equipment, items, parts, and 
furnishing under this contract and each task/delivery order which may 
be affected by the Year 2000 compliance requirement.

(b)  Indicate whether each component is currently Year 2000 compliant 
or requires an upgrade for compliance prior to government acceptance.

1.11   SECURITY REQUIREMENTS FOR UNCLASSIFIED CONTRACTS

All Contractor employees (U.S. citizens and Non- U.S. citizens) working 
under this contract who require access to Automated Information Systems 
(AIS), (stand alone computers, network computers/systems, e-mail) shall, at 
a minimum, be designated into an ADP-III position (non-sensitive) in 
accordance with DoD 5220-22-R, Industrial Security Regulation.  The 
investigative requirements for an ADP-III position are a favorable National 
Agency Check (NAC), SF-85P, Public Trust Position.  The contractor shall 
have each applicable employee complete a SF-85P and submit to the Security 
Officer, ATTN: CEMVK-PM, 4155 Clay Street, Vicksburg, MS 39183-3435 within 
three (3) working days after award of any contract or task order, and shall 
be submitted prior to the individual being permitted access to an AIS.  
Contractors that have a commercial or government entity (CAGE) Code and 
Facility Security Clearance through the Defense Security Service shall 
process the NACs and forward visit requests/results of NAC to the Security 
Officer, ATTN: CEMVK-PM, 4155 Clay Street, Vicksburg, MS 39183-3435.  For 
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those contractors that do not have a CAGE Code or Facility Security 
Clearance, Security Officer, ATTN: CEMVK-PM, 4155 Clay Street, Vicksburg, 
MS 39183-3435 Security Office will process the investigation in 
coordination with the Contractor and contract employees.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION (Not Applicable)

       -- End of Section --
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